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Fourth Addendum to 
SR 28 Corridor Operations and Maintenance lnterlocal Agreement 

 
Tahoe Transportation District  

and 
Nevada Department of Transportation  

and 
Nevada Division of State Parks  

and 
Nevada Division of State Lands  

and 
Nevada Department of Public Safety- State Police  

and 
Washoe County Community Services Department  

and 
Incline Village General Improvement District  

and 
Carson City Parks and Recreation Department  

and 
Douglas County Parks and Recreation Department  

and 
Tahoe Regional Planning Agency 

 
WHEREAS, the above referenced parties (referred to collectively herein as the “Parties” and 
individually as a “Party”) entered into a lnterlocal Agreement dated August 1, 2015, for the purpose 
of collaboratively addressing operations and maintenance of the SR 28 corridor including the 
SR 28 Corridor Project, the Tahoe East Shore Trail, and other individual projects (hereinafter 
the "Original Agreement"); 
 
WHEREAS, the Original Agreement was amended by the First Addendum dated January 26, 
2021, the Second Addendum dated October 11, 2021, and the Third Addendum dated October 
10, 2023; the Original Agreement as amended by the First Addendum, the Second Addendum, 
and the Third Addendum shall be referred to herein as the “Agreement”;  
 
WHEREAS, the Agreement authorizes each Party to assign, transfer or delegate its operations 
and maintenance responsibilities set forth in Exhibit B to the Agreement to other Parties upon 
written agreement of the Parties assuming said responsibilities and written notice to all other 
Parties to the Agreement (see Agreement, Art. II, par.2); 
 
WHEREAS, the Agreement also authorizes Parties to agree to assume operations and 
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maintenance responsibilities in addition to those described in Exhibit B to the Agreement upon 
written notice to all other Parties (see Agreement, Art. II, par. 3); 
 
WHEREAS, in furtherance of the SR 28 Corridor Project and the NV Stateline to Stateline 
Bikeway Project, the Tahoe Transportation District ("TTD") and Washoe County Community 
Services Department ("WC") wish to clarify maintenance responsibility for the Phase II North 
Trailhead Parking lot by WC and the authority of TTD to collect other revenue for same as 
provided for in the Agreement  and to recognize the role of WC in providing contract services for 
the Rectangular Rapid Flashing Beacon and advance warning signs located at Chimney Beach 
pedestrian crosswalk in Washoe County;  
 
WHEREAS, the first Addendum to the Agreement executed January 26, 2021, sets forth 
those additional operations and maintenance responsibilities which include TTD establishing, 
administering, operating and maintaining a parking management program and maintaining 
parking kiosks/meters in and around the "expanded parking near Ponderosa Ranch Road and 
SR 28" for the purpose of managing congestion and funding routine operations and 
maintenance and capital infrastructure maintenance; 
 
WHEREAS, pursuant to the lnterlocal Agreement NM790-19-015 entered into by TTD and the 
Nevada Department of Transportation ("NDOT") on May 14, 2020 NDOT agreed and consented 
to TTD installing, operating, maintaining, and collecting revenue from a parking management 
program, which includes the collection of parking fees from users of the expanded parking near 
Ponderosa Ranch Road; 
 
WHEREAS, the Second Addendum to the Agreement executed October 11, 2021, clarified the 
authority of TTD to pay the Nevada Division of State Parks (NDSP) for their operations and 
maintenance responsibilities described in the Agreement, including routine maintenance of 
parking lots and bikeways as specified; 
 
WHEREAS, the Third Addendum to the Agreement executed October 10, 2023 clarified that 
WC and NDSP have the authority to permit special events that may affect the operation of 
parking near Ponderosa Beach Road which could impact the parking revenues collected by 
TTD and the parking management program operated by TTD; and requires that WC and NDPS 
attempt to recover the cost of the lost parking revenue from the special event organizers by an 
available legal means including but not limited to imposing the payment of such costs  as a 
condition of permit approval;  
 
NOW THEREFORE, the Parties hereby agree to modify the Agreement by this Fourth Addendum 
to the Agreement as follows: 
 
Section 1. The Agreement is here by modified with by repealing and replacing subsection A.6. 
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(Tahoe Transportation District) of section I (Incline Village to Sand Harbor) of Exhibit B 
(Operations and Maintenance Responsibilities) to read in its entirety as follows: 
 

6. TTD will be responsible for the installation, administration, operation, maintenance 
and collection of revenue from a parking management program which includes the 
collection of parking fees from users of the approximate 90 spaces near Ponderosa 
Ranch Road and SR 28 and the adjacent approximately 38 spaces north of Sweetwater 
Road along SR 28. Said collection of parking fees may be accomplished through 
installation of parking kiosks/meters and other means to accommodate paid parking and 
the parking management program. It is agreed by TTD and WC that the term “other 
means”, may include but is not limited to Pay by Text, or other electronic means, TTD’s 
collection of lost meter revenue from special event organizers, or organizations, due to a 
special event that has been authorized by NDSP or WC on the Tahoe East Shore Trail 
which result in closing of the trail. Revenues received by “other means” will be handled 
in the same manner as other parking kiosk/meter revenue in the Parking Management 
Program.”  

  
Section 2. Exhibit B (Operations and Maintenance Responsibilities) is amended by repealing 
and replacing subsections 6.,7, 8., and 9 and adding subsection 11 to section I (Incline Village to 
Sand Harbor), subsection C (Washoe County) with the following to read as follows: 
 

6. Washoe County will operate and maintain one to four (1-4) bear-proof dumpsters at 
the  expanded parking lots near Ponderosa Ranch Road and SR 28 and the adjacent 
approximately 38 spaces near Sweetwater Road along SR 28 from May 1 to October 15 
of each year, and such operation and maintenance may be extended beyond that time 
frame should the budget and local weather allow.  

 
7. Washoe County will operate and maintain three portable toilets and one ADA 
compliant portable toilet at the expanded parking near Ponderosa Ranch Road and SR 
28 and the adjacent approximately 38 spaces near Sweetwater Road along SR 28 from 
May 1 to October 15 of each year and such operation and maintenance may be 
extended beyond that timeframe should the budget and local weather allow.  

 
8. With the exception of the duties expressly assumed by NDSP, Washoe County will 
manage all routine maintenance of the expanded parking near Ponderosa Ranch Road 
and near Sweetwater Road and the bikeway from the north end of the parking lot to the 
southern boundary of Rocky Point Subdivision, i.e. the last subdivision in Incline Village 
prior to entering Lake Tahoe Nevada State Park. Funding for routine maintenance will be 
provided through programs such as parking meter revenues.  

 
9. Washoe County will manage capital infrastructure maintenance for the expanded 
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parking near Ponderosa Ranch Road and north of Sweetwater Road and the 
bikeway/multiuse path from the north end of the Phase II 38-space parking lot to the 
southern boundary of Rocky Point Subdivision i.e. the last subdivision in Incline Village 
prior to entering into Nevada State Park. Funding for the capital infrastructure 
maintenance will be provided through programs such as the Tahoe Fund endowment 
and parking meter revenue.  

 
11. Washoe County will manage the contract for the maintenance of the Rectangular 
Rapid Flashing Beacon and the advanced warning signs at Chimney Beach pedestrian 
crossing located within Washoe County. Funding for this contract will be provided 
through the parking meter revenue.  

 
Section 3. Pursuant to paragraphs 2. and 3. of Article II of the Agreement, TTD shall provide 
notice of this Addendum by sending a copy of the Addendum to all Parties to the Agreement. 
 
Section 4. This Addendum may be executed by counterparts, and the Parties hereto agree 
that this Addendum may be executed by electronic means, via electronic signature or 
digital signature. 

 
 

WASHOE COUNTY      TAHOE TRANSPORTATION DISTRICT 
 

_________________________            ____________________________ 
Alexis Hill      James Marino 
 
Chair, Board of County Commissioners  Executive Director 
Date:_____________________   Date:________________________

 

 

James Marino
Text Box
8-18-25
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SR 28 Corridor  
Operations and Maintenance  

Interlocal Agreement 
 

Tahoe Transportation District 
and  

Nevada Department of Transportation 
and  

Nevada Division of State Parks 
and  

Nevada Division of State Lands 
and  

Nevada Department of Public Safety-Highway Patrol 
and  

Washoe County Community Services Department 
and  

Incline Village General Improvement District 
and  

Carson City Parks & Recreation Department 
and  

Douglas County Parks & Recreation Department 
and  

Tahoe Regional Planning Agency 
 

This Interlocal Agreement (this “Agreement”) is dated and effective August 1, 2015, by and 
between the Tahoe Transportation District (“TTD”); the Nevada Department of Transportation 
(“NDOT”); the Nevada Division of State Parks (“NDSP”); the Nevada Division of State Lands 
(“NDSL”); the Nevada Department of Public Safety-Highway Patrol (“NHP”); Washoe County 
and its Community Services Department (“Washoe County”); the Incline Village General 
Improvement District (“IVGID”); Carson City and its Parks & Recreation Department (“Carson 
City”); the Douglas County and its Parks & Recreation Department (“Douglas County”); and the 
Tahoe Regional Planning Agency (“TRPA”).  Collectively, these agencies and organizations will 
hereinafter be referred to as the “Parties.” 
 

WITNESSETH: 
 

WHEREAS, the Parties are public agencies under Nevada Revised Statutes (“NRS”) 277.100 
and authorized to enter into cooperative agreement in accordance with NRS 277.080 to 277.110; 
 
WHEREAS, NRS 277.180 authorizes any one or more public agencies to contract with any one 
or more other public agencies to perform any governmental service, activity or undertaking 
which any of the public agencies entering into the agreement is authorized by law to perform; 
  
WHEREAS, the Parties recognize the need to combine the operations and maintenance 
approach for projects in the SR 28 corridor: the SR 28 Corridor Project, the NV Stateline to 
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Stateline Bikeway Project, and other individual projects (as combined, the “Corridor Project”), in 
the area shown in Exhibit A; 
 
WHEREAS, combining the operations and maintenance approach for these projects will allow 
the Parties to engage in more effective and efficient efforts across jurisdictional boundaries and 
achieve the safety, environmental and transportation goals of the projects; 
 
WHEREAS, some of the Parties entered into a Interlocal Agreement on May 11, 2007, to create 
a working group to develop agreements regarding planning, design and construction and 
management, operation and maintenance responsibilities for the bikeway; 
 
WHEREAS, some of the Parties entered into the Nevada State Route 28 Corridor Management 
Plan Project Charter in June 2012, in which they agreed to develop the SR 28 Corridor 
Management Plan;   
 
WHEREAS, the Corridor Management Plan was developed to define the vision, goals and 
objectives for the corridor and to provide a coordinated management strategy to guide the 
Parties, and was approved by the TTD Board of Directors on October 11, 2013; 
 
WHEREAS, some of the Parties entered into a Federal Lands Access Program (“FLAP”) Project 
Memorandum of Agreement in December 2014 to set forth responsibilities regarding 
development and construction of Phase 1 of the Corridor Project in order to obligate FLAP 
funding; 
 
WHEREAS, TTD has been successful in securing approximately $23.9 million federal, state 
and local funding for the Corridor Project; 
 
WHEREAS, The Parties each have unique roles, jurisdictions, missions, and goals, but there 
needs to be a coordinated approach to the operations and maintenance of existing and future 
facilities within the SR 28 corridor; 
 
WHEREAS, an operations and maintenance agreement is required in order to receive FLAP and 
other funding for construction;  
 
WHEREAS, this Agreement describes the operations and maintenance responsibilities for the 
projects identified in Exhibit B, and will be amended in the future to set forth operations and 
maintenance responsibilities for future projects; and 
 
WHEREAS, the Parties now desire to create a Corridor Management Team (the “CMT”) 
comprised of representatives from each of the Parties to develop specific operating procedures 
and maintenance plans related to the implementation of the Corridor Project.  
 
NOW, THEREFORE, in consideration of the promises and mutual covenants herein contained, 
it is agreed as follows: 
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ARTICLE I – DUTIES AND RESPONSIBILITIES 
 

1. The Parties will perform the operations and maintenance responsibilities described in 
Exhibit B for the projects described therein.  Exhibit B shall be amended in the future to 
include operations and maintenance responsibilities for future projects. 

2. The Parties will continue to provide planning information, meeting space and other 
support as needed (and within their respective budgets) for the Parties to attain their goal 
of a collaborative approach to planning, constructing, operating and maintaining  
facilities and services within the SR 28 corridor. 

3. The CMT is hereby established to assist in implementing the Corridor Project.  The 
Parties agree to provide one staff member to serve as a CMT representative, to attend bi-
annual meetings, and to make recommendations to upper level staff and their governing 
boards regarding CMT activities.   

4. At its first meeting, the CMT shall determine processes for reaching consensus and 
effective and efficient decision-making.   

5. The CMT will work to: 
a. Fulfill the operations and maintenance responsibilities set forth in this Agreement; 
b. Amend this Agreement as necessary with regards to operations and maintenance 

responsibilities for future projects;  
c. Assist in prioritizing the development and construction of projects;  
d. Form partnerships to complete development and construction of projects, 
e. Assist in submitting federal, state and local grant applications to fund projects ;   
f. Assess continued challenges within the SR 28 corridor and look for opportunities 

to address those challenges; and 
g. Provide recommendations to their governing bodies on how best to address those 

challenges; 
h. Prioritize the need for capital infrastructure maintenance funding for projects;  
i. Prepare a cumulative budget for capital maintenance funding in the SR 28 

corridor and determine the appropriate Parties to submit grants and funding 
requests, including any requests to the Tahoe Fund; and 

j. Identify and prioritize the need for grants and funding requests for future projects. 
6. The CMT will provide recommendations to the TTD Board of Directors on any matter 

requiring action by the TTD Board of Directors in connection with the Corridor 
Management Plan. 

7. TTD will continue to assist in developing and seeking funding sources for the 
implementation of the Corridor Project.  

8. TRPA, in its role as the Tahoe Metropolitan Planning Organization, will continue to 
assist the Parties in providing long range multi-modal transportation planning information 
and survey and user monitoring information, including incorporating bikeway segments 
into monitoring protocol, as appropriate.  

9. This approach does not preclude the Parties from individually performing their duties and 
responsibilities in the SR 28 corridor. 
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ARTICLE II - GENERAL PROVISIONS 
 

1. This Agreement may only be terminated upon mutual written agreement of all of the 
Parties.  

2. The Parties with operations and maintenance responsibilities described in Exhibit B may 
assign, transfer or delegate those responsibilities to other Parties upon written agreement 
of the Parties that will assume those responsibilities and written notice to all of the other 
Parties.  Otherwise, none of the Parties shall assign, transfer or delegate any rights, 
obligations or duties under this Agreement without the prior written consent of all of the 
other Parties.  

3. The Parties may agree to assume operations and maintenance responsibilities in addition 
to those described in Exhibit B upon written notice to all of the other Parties.  Otherwise, 
this Agreement shall not be modified, extended or amended without the prior written 
consent of all of the Parties.   

4. The Parties agree to work cooperatively to avoid and resolve conflicts at the lowest level 
possible. The Parties share the following principles in the resolution of conflicts:  
 The efficient delivery of an effective, cost efficient quality project or program is the 

primary goal of all partnering agencies. 
 The Parties will focus on their common goals rather than differences.  
 Win/Win solutions to conflicts will be sought. 
 Differences of opinion are acceptable but are sought to be limited.  
 Timely, open and honest communication is the key to avoiding and resolving 

conflicts. 
5. Decisions are to be made and conflicts are to be resolved at the lowest possible level.  If 

disagreements arise and cannot be resolved at the staff level, the Parties will follow the 
following process:  
 TTD: TTD staff elevates unresolved conflicts to the TTD District Manager.  
 NDOT: NDOT staff elevates unresolved conflicts to the NDOT District II District 

Engineer and then to the Director. 
 NDSP: NDSP Park Supervisor elevates unresolved conflicts to the NDSP 

Administrator. 
 NDSL: NDSL staff elevates unresolved conflicts to the NDSL Administrator.  
 NHP: NHP staff elevates unresolved conflicts to the NHP Chief.  
 Washoe County: Washoe County Community Services Department staff elevates 

unresolved conflicts to the Washoe Community Services Department Director and 
then to County Manager. 

 IVGID: IVGID Public Works staff elevates unresolved conflicts to the Public Works 
Department Director and then to IVGID General Manager. 

 Carson City: Carson City staff elevates unresolved conflicts to the Carson City Parks 
& Recreation Director and then to City Manager.  

 Douglas County: Douglas County staff elevates unresolved conflicts to the Douglas 
County Community Services Department Director and then to County Manager. 

 TRPA: TRPA staff elevates unresolved conflicts with recommendations to the 
Executive Director.  

If a solution is reached, the Parties will work to implement the solution. If a solution is 
not reached, it may cause delay in implementing solution(s), vendor contract(s), 
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program(s), construction contract(s) schedule(s) and/or jeopardize the timely use of 
available funding.  All decisions and agreements regarding conflict resolution shall be 
documented fully and copies must be kept in the project files for all Parties.  

6. All notices or other communications required or permitted to be given under this 
Agreement shall be in writing and shall be deemed to have been duly given if delivered 
personally in hand, by facsimile or email with simultaneous regular mailing by certified 
mail with return receipt requested and postage prepaid on the date posted, and addressed 
to the other party at the addresses set forth below: 
 
TTD:  Carl Hasty, District Manager 
 Tahoe Transportation District 
 cc: George Fink, Transit System Program Manager 

 P.O. Box 499 
 Zephyr Cove, NV 89448 
 128 Market Street, Suite 3-F 
 Stateline, NV 89449 
 Phone Number: (775) 589-5500 
 Fax: (775) 589-5283 
 E-mail: chasty@tahoetransportation.org;  
 gfink@tahoetransportation.org 
 
NDOT: Rudy Malfabon, Director 

 Nevada Department of Transportation District 2 
 cc: Thor Dyson, District Engineer 
 310 Galletti Way 
 Sparks, NV 89431 
 Phone Number: (775) 834-8300 
 Fax:(775) 834-8390 
 E-mail: rmalfabon@dot.state.nv.us  
 tdyson@dot.state.nv.us  
  

NDSP: Eric Johnson, Administrator 
 Nevada Division of State Parks 

 cc: Bob Mergell, Deputy Administrator 
 Jay Howard, Park Supervisor  

 901 S. Stewart Street Suite 5005 
 Carson City, NV 89701-5248 
 Phone Number: (775)684-2770 
 Fax: (775) 684-2777 
 E-mail: emjohnson@parks.nv.gov 
 rmergell@parks.nv.gov 
 jayattahoe@gmail.com 
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 NDSL: Charles Donohue, Administrator 
 Nevada Division of State Lands 
 cc: Elizabeth Harrison, Management Analyst 
 901 S. Stewart Street Suite 5003 
 Carson City, NV 89701-5246 
 Phone Number: (775)684-2720 
 Fax: (775)684-2721 
 E-mail:  cdonohue@lands.nv.gov 
 eharrison@lands.nv.gov 
 
NHP:  Colonel Dennis S. Osborn, Chief 
 Nevada Highway Patrol 
 cc:  Chris Greb, Sargent (Tahoe) 

 Rob Stepien, Deputy Commander Personnel 
 625 Mt. Rose Hwy 
 Incline Village, NV 89451-9111 
 Phone Number: (775) 831-2404 
 Fax: (775) 831-1709 
 E-mail: dosborn@dps.state.nv.us 
 cgreb@dps.state.nv.us  
 rstepien@dps.state.nv.us    
 
Washoe County: John Slaughter, County Manager 
 Washoe County Community Services Department  
 cc:  Dave Solaro, Director 
 Cheryl Surface, Parks Planner/Tahoe Team Coordinator 
          Adam Searcy, Roads Division Manager  
 PO Box 113000 
   Reno, NV 89520   
   Phone Number (775) 328-2019 

    E-mail:  jslaughter@washoecounty.us  
   dsolaro@washoecounty.us  
   csurface@washoecounty.us 
   asearcy@washoecounty.us  
 
IVGID:  Steven Pinkerton, General Manger 
 IVGID - Public Works Department 

 cc: Joe Pomroy, Public Works Director 
 Brad Johnson, Engineer  
 1220 Sweetwater Road 
 Incline Village, NV 89451 
 Phone Number (775) 832-1269 
 Fax: (775) 832-1260 
 E-mail: steven_pinkerton@ivgid.org   

 joe_pomroy@ivgid.org 
 brad_johnson@ivgid.org 
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Carson City: Nick Marano, City Manager 
 Carson City Parks & Recreation Department 

 cc: Roger Moellendorf, Director 
 Ann Bollinger, Open Space Administrator 
 3303 Butti Way Building #9  
 Carson City, NV 89701 
 Phone Number (775) 887-2262 
 Fax: (775) 887-2145 
 E-mail: nmarano@carson.org   
 rmoellendorf@carson.org 
 abollinger@carson.org  
 
Douglas County: Jim Nichols, County Manager 

 Douglas County Community Services Department 
 cc: Scott Morgan, Director 
 1325 Waterloo Lane 
 Gardnerville, NV 89410 
 Phone Number: (775)782-9828 
 Fax: (775)782-5799 
 E-mail: lwerner@co.douglas.nv.us; smorgan@co.douglas.nv.us 

 
TRPA: Joanne S. Marchetta, Executive Director 
 Tahoe Regional Planning Agency 
 cc: Nick Haven, Transportation Planning Manager 
 Brian Judge, Principal Environmental Specialist   

 P.O. Box 5310 
 Stateline, NV 89449 
 128 Market Street 
 Stateline, NV 89449 
 Phone Number: (775)588-4547 
 Fax: (775)588-4527 
 E-mail:jmarchetta@trpa.org 
 nhaven@trpa.org;  bjudge@trpa.org  
 

7. This instrument in no way restricts the Parties from participating in similar activities with 
other public or private agencies, organizations, and individuals.  

8. The Parties their respective agencies, organizations and offices will handle their own 
activities and utilize their own resources, including the expenditure of their own funds, in 
pursuing these objectives unless otherwise agreed. Each party will carry out its separate 
activities in a coordinated and mutually beneficial manner.  

9. This Agreement is not intended to, and does not create, any right, benefit, or trust 
responsibility, substantive or procedural, enforceable at law or equity, by a party against 
the United States, the Parties, their agencies, officers, or any other persons.  

10. Each party agrees to keep and maintain under generally accepted accounting principles 
full, true and complete records and documents (written, electronic, computer related or 
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otherwise) pertaining to this Agreement and present, at any reasonable time, such 
information for inspection, examination, review, audit and copying at any office where 
such records and documentation are maintained. 

11. The Parties are associated with each other only for the purposes and to the extent set forth 
in this Agreement.  Each party is and shall be a public agency separate and distinct from 
the other party and shall have the right to supervise, manage, operate, control and direct 
performance of the details incident to its duties under this Agreement.  Nothing contained 
in this Agreement shall be deemed or construed to create a partnership or joint venture, to 
create relationships of an employer-employee or principal-agent, or to otherwise create 
any liability for one agency whatsoever with respect to the indebtedness, liabilities, and 
obligations of the other agency or any other party. 

12. Pursuant to NRS Chapter 239, information or documents may be open to public 
inspection and copying. The Parties will have the duty to disclose unless a particular 
record is confidential by law or a common law balancing of interests. Each party shall 
keep confidential all information, in whatever form, produced, prepared, observed, or 
received by that party to the extent that such information is confidential by law or 
otherwise required by this Agreement. 

13. This Agreement and the rights and obligations of the Parties shall be governed by, and 
construed according to, the laws of the State of Nevada.  The Parties consent to the 
exclusive jurisdiction of the First Judicial District Court, Carson City, Nevada, for the 
enforcement of this agreement. 

14. This Agreement constitutes the entire agreement of the Parties and is intended as a 
complete and exclusive statement of the promises, representations, negotiations, 
discussions, and other agreements that may have been made in connection with the 
subject matter hereof.  Unless an integrated attachment to this Agreement specifically 
displays a mutual intent to amend a particular part of this Agreement, general conflicts in 
language between any such attachment and this Agreement shall be construed consistent 
with the terms of this Agreement. Unless otherwise expressly authorized by the terms of 
this Agreement, no modification or amendment to this Agreement shall be binding upon 
the Parties unless the same is in writing and signed by the respective Parties hereto. 

15. The Parties do not intend by any of the provisions of this Agreement to create in the 
public or any member thereof a third party beneficiary status hereunder, or to authorize 
anyone not a party to this Agreement to maintain a suit for personal injuries or property 
damage pursuant to the terms or provisions of this Agreement. 

16. The illegality or invalidity of any provision or portion of this Agreement shall not affect 
the validity of the remainder of the Agreement and this Agreement shall be construed as 
if such provision did not exist.  The unenforceability of such provision or provisions shall 
not be held to render any other provision or provisions of this Agreement unenforceable. 
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IN WITNESS WHEREOF, the Parties have executed this Agreement in counterparts on 
the dates written below.  
 
Tahoe Transportation District  
      
     
_________________________________ 
Carl Hasty, District Manager 
 
Nevada Department of Transportation                     
 
 
_______________________________ 
Rudy Malfabon, Director 
 
Nevada Division of State Parks       
 
 
_______________________________ 
Eric M. Johnson, Administrator 
 
Nevada Division of State Lands       
 
 
______________________________ 
Charles Donohue, Administrator 
 
Nevada Department of Public Safety-Highway Patrol    
 
 
_________________________________ 
Dennis Osborn, Chief  
 
Washoe County ATTEST:  
                County Clerk 
 
_______________________________ 
Marsha Birkbigler, Chair  
Board of County Commissioners  
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Incline Village General Improvement District
Reviewed as to Form:

By___________________________________
Steven J. Pinkerton, General Manager

By___________________________________
Devon T. Reese, General Counsel

Agreed to:

By_________________________________
Jim Smith, Chairman
Board of Trustees

By_________________________________
Secretary

Carson City ATTEST:
Clerk-recorder

__________________________________
Robert L. Crowell, Mayor
Of Carson City

Douglas County ATTEST:
County Clerk

________________________________
Doug N. Johnson, Chairman
Board of County Commissioners

Tahoe Regional Planning Agency

________________________________
Joanne S. Marchetta, Executive Director
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By_________________________________yy
Jim Smith, Chairman
Board of Trustees

By_________________________________
Secretary

Not required for execution

Not required for execution
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Exhibit B 

Operations and Maintenance Responsibilities 

 

I. Incline Village to Sand Harbor 

A. Tahoe Transportation District 

1. TTD will continue applying for federal, state and local funding for transit services 
within the SR 28 corridor.  Currently, 60% of the total cost of the service comes from 
federal funding with a required match of 40% of the total cost of the service coming 
from state or local sources.  Transit service is critical to meet the peak-season 
ridership demand in the SR 28 corridor from approximately June 15 until Labor Day. 

2. TTD will operate and maintain the busses, bus shelters or benches and bus 
information signs for the transit service as long as federal, state and local funding is 
available. 

3. TTD will continue seeking annual agreement with Washoe County School District for 
intercept lots in Incline Village and will assist in the planning efforts to provide 
permanent intercept lots in Incline Village and near the intersection of SR 28 and US 
Highway 50.   

4. TTD will be responsible for the management of the grants, fee collection and fiscal 
compliance for the transit service. 

5. TTD will provide any routine survey information on transit services or visitor 
experience to the Parties.   

B. Nevada Department of Transportation 

1. NDOT will operate and maintain all improvements within the SR 28 right-of-way and 
other property owned by NDOT, with the exception of the expanded parking near 
Ponderosa Ranch Road and the bikeway. 

 C. Washoe County 

1. Washoe County will sweep the expanded parking near Ponderosa Ranch Road once at 
the beginning of each summer season. 

2. Washoe County will sweep the bikeway twice each summer season (once at the 
beginning of the season and again during peak summer season) from Sweetwater 
Drive to Sand Harbor. 

3. Washoe County will pump the water quality vaults located at the expanded parking 
near Ponderosa Ranch Road. 

4. Washoe County will maintain the parking lot signs at the expanded parking near 
Ponderosa Ranch Road.  
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5. Washoe County will provide dog waste bags for NDSP to stock at the expanded 
parking near Ponderosa Ranch Road.   

6. Washoe County will operate and maintain 1-2 dumpsters at the expanded parking 
near Ponderosa Ranch Road from May 1st to Oct 15th of each year.  The 2nd dumpster 
may only be needed during peak season July 1st - Labor Day.  The dumpster(s) will 
be bear proof. 

7. Washoe County will operate and maintain 1-2 ADA portable toilets at the expanded 
parking near Ponderosa Ranch Road from May 1st to Oct. 15th of each year.  The 2nd 
portable toilet may only be necessary during peak season July 1st - Labor Day. 

8. With the exception of the duties expressly assumed by NDSP, Washoe County will 
manage all routine maintenance of the expanded parking near Ponderosa Ranch Road 
and the bikeway from Sweetwater Drive to the southern boundary of Rocky Point 
Subdivision, i.e. the last subdivision in Incline Village prior to entering Lake Tahoe 
Nevada State Park.  Funding for routine maintenance will be provided through 
programs such as parking meter revenues.  

9. Washoe County will manage capital infrastructure maintenance for the expanded 
parking near Ponderosa Ranch Road and the bikeway from Sweetwater Drive to the 
southern boundary of Rocky Point Subdivision, i.e. the last subdivision in Incline 
Village prior to entering Lake Tahoe Nevada State Park.  Funding for capital 
infrastructure maintenance will be provided through programs such as the Tahoe 
Fund endowment and parking meter revenues.  

 D. Nevada Division of State Parks 

1. NDSP will allow transit access to Sand Harbor.  Transit access is currently allowed 
through the south entrance gate.  NDSP is responsible for operation and maintenance 
of the entrance gate.  

2. NDSP will operate and maintain the parking area near Rocky Point and Hidden 
Beach. 

3. NDSP will provide litter patrol at the expanded parking near Ponderosa Ranch Road 
and along the bikeway from Sweetwater Drive to Sand Harbor.  

4. NDSP will stock dog waste bags provided by Washoe County at the expanded 
parking near Ponderosa Ranch Road.  

5. If NDSP requests that a sign be installed on the bikeway at the expanded parking near 
Ponderosa Ranch Road to indicate whether or not Sand Harbor beaches are full, then 
NDSP will operate the sign in the same way that it currently operates its sign on the 
highway for motorist parking.   

6. With the exception of the duties expressly assumed by Washoe County, NDSP will 
manage all routine maintenance of the parking lots and bikeway within Lake Tahoe 
Nevada State Park.  Funding for routine maintenance will be provided through 
programs such as parking meter revenues.  
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7. NDSP will manage capital infrastructure maintenance for the parking lots and 
bikeway within Lake Tahoe Nevada State Park.  Funding for capital infrastructure 
maintenance will be provided through programs such as the Tahoe Fund endowment 
and parking meter revenues. 

 E. Nevada Highway Patrol 

1. NHP will continue to assist in enforcement of the “No Parking Zones” and illegal 
shoulder parking along SR 28, within its Lake Tahoe operating procedures, and 
provide feedback to the CMT on the effectiveness of implemented Corridor Project 
solutions such as expanded “No Parking Zones.”  
 

II. Sand Harbor to Secret Harbor 
[To be determined] 
  

III. Secret Harbor to US 50 Spooner Lake 
[To be determined] 
 

IV. Crystal Bay to Incline Village 
[To be determined] 
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